
FULTON COUNTY PURCHASING DEPARTMENT 

Winner 2000- 2005 Achievement of Excellence in 
Procurement Award 

National Purchasing Institute 
 

Jerome Noble, Director 
  

 
 

 
 

May 31, 2006 
 

 
RE: #06ITB50414K-RS, Crabapple Streetscape and Sewer Improvements 
  
Dear Bidders: 
 
Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced 
Invitation to Bid (ITB).   
 
Except as provided herein, all terms and conditions in the bid referenced above remain 
unchanged and in full force and effect. 
 
Sincerely, 
 
Rholanda M. Stanberry 
 
Chief Assistant Purchasing Agent  
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This Addendum forms a part of the contract documents and modifies the original 
ITB documents as atttached below: 
 
 
 
 
 
ACKNOWLEDGEMENT OF ADDENDUM NO. 3 
   
The undersigned bidder acknowledges receipt of this addendum by returning one 
(1) copy of this form with the proposal package to the Purchasing Department, 
Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, 
Georgia 30335 by the ITB due date and time Monday, June 5, 2006 no later 
than 11:00 A.M. 
 
 
This is to acknowledge receipt of Addendum No. 3, _____ day of ____________, 2006. 
 

_________________________________ 
      Legal Name of Bidder 
 
       

_________________________________ 
      Signature of Authorized Representative 
 
 

_________________________________ 
      Title 
 
 
 
 
 
 
 
 
 
 
 



 
Addendum No. 3 
 
1. Question:  Where the contractor should include the cost of the three tree grates shown on the  
sheet 9 of 21 at station 22+50 on Broadwell Road? Bid schedule does not include a line item for 
those tree grates. 
 
Answer:   
 
Under SECTION XI PRICE QUOTE the following pay items were added under the Roadway 
items: 
 
          TOTAL 
PAY ITEM     DESCRIPTION                                     UNIT   QTY.     UNIT COST  TOTAL COST 
702-0001 MISCELLANEOUS LANDSCAPE ITEMS    LS    LUMP    $ 25,000       $ 25,000 
703-0001 TREE GRATES                                            3      EACH 
                TESTING ALLOWANCE                              LS    LUMP     $ 15,000      $ 15,000 
 
Remove SECTION XI PRICE QUOTE and replace entire SECTION with REVISED SECTION XI 
PRICE QUOTE as attached. 
 
2. Addition: Under SECTION VII DRAFT AGREEMENT page 72 second paragraph remove “The 
Contractor shall pay the County the sum of $  _________ .” and replace with “The Contractor 
shall pay the County the sum of $ (See Appendix D).”         
 
3. Addition: Appendices:  Add Appendix D – 108.8 Failure or Delay in Completing Work on Time        
 
4. Addition: Replace Sheet No. 1 of SR 372/Crabapple Streetscape Improvements of Addendum No. 1 
    dated 5/10/06 with Sheet No. 1 dated 5/30/06 Cover Sheet. 
 
    Replace Sheet No. 3 of SR 372/Crabapple Streetscape Improvements of Addendum No. 1   
    dated 5/10/06 with Sheet No. 3 dated 5/30/06 Revision Summary Sheet  
 
    Replace Sheet No. 8 of SR 372/Crabapple Streetscape Improvements of Addendum No. 1  
    dated 7/19/05 with Sheet No. 8 dated 5/30/06 Detailed Estimate Sheet  
      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

T133 CRABAPPLE STREETSCAPE AND SEWER IMPROVEMENTS 
06ITB50414K-RS 

 
 

SECTION XI 
 

PRICE QUOTE 
 

Bidder shall utilize the following to submit price quote for the T133 CRABAPPLE 
STREETSCAPE AND SEWER IMPROVEMENTS  

 

PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

ROADWAY ITEMS     

150-
1000 

TRAFFIC CONTROL – STP-0000-00(104) LS LUMP   

210-
0100 

GRADING COMPLETE – STP-0000-00(104) LS LUMP   

310-
1101 

GR. AGGR BASE COURSE, INC MAT TN 235   

318-
3000 

AGGR SURFACE CRS TN 30   

402-
1812 

RECYCLED ASPH CONC LEVELING, INCL 
BITUM MATL & H LIME 

TN 25   

402-
3121 

RECYCLED ASPH CONC 25 MM SUPERPAVE, 
GP 1 OR 2, INCL BITUM MATL & H LIME

TN 120   

402-
3130 

RECYCLED ASPH CONC 12.5 MM SUPERPAVE, 
GP 2 ONLY, INCL BITUM MATL AND H - LIME

TN 440   

402-
3190 

RECYCLED ASPH CONC 19 MM SUPERPAVE, 
GP 1 OR 2, INCL BITUM MATL & H LIME

TN 60   

413-
1000 

BITUM TACK COAT GAL 20   

441-
0016 

CONC. DRIVEWAY, 6 IN TK SY 210   

441-
0304 

CONC. SPILLWAY, TYPE 4 EA 1   

441-
5002 

CONCRETE HEADER CURB, 6 IN, TP 2 LF 180   

441-
5008 

CONCRETE HEADER CURB, 6 IN, TP 7 LF 240   

  441-6012   CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF 1170   



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 
441-
6222 

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 630   

441-
7011 

CURB CUT WHEELCHAIR RAMP, TYPE A EA 7   

441-
7012 

CURB CUT WHEELCHAIR RAMP, TYPE B EA 1   

441-
7014 

CURB CUT WHEELCHAIR RAMP, TYPE D EA 9   

446-
1002 

PVMT REINF FABRIC STRIPS, TP 2, INCL 
BITUM BINDER 

LF 2500   

500-
3200 

CLASS B CONCRETE CY 156   

550-
1180 

STORM DRAIN PIPE, 18 IN, H 1-10 LF 33   

550-
3318 

SAFETY END SECTION 18 IN, STORM DRAIN, 
4:1 SLOPE 

EA 2   

634-
1200 

RIGHT OF WAY MARKERS EA 30   

639-
4014 

STRAIN POLE, TYP IV, INCL LUMIŃAIRE ARM 
AND MAST ARMS 

EA 2   

  647-1000   TRAFFIC SIGNAL INSTALLATION NO -1 EA 1   

668-1100 CATCH BASIN, GP 1 EA 1   

668-
4300 

STORM SEWER MANHOLE, TP 1 EA 1   

670-9730 RELOCATE EXIST WATER METER, INCL BOX EA 1   

682-6120 CONDUIT, RIGID, 2 IN LF 150   

682-6130 CONDUIT, RIGID, 3 IN LF 250   

682-6219 CONDUIT, NONMETL, TP 2, 1 IN LF 100   

682-6222 CONDUIT, NONMETL, TP 2, 2 IN LF 800   

163-0232 TEMPORARY GRASSING AC 1.0   

163-0240 MULCH TN 12   

165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, 
TP C 

LF 35   



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

165-0070 MAINTENANCE OF BALED STRAW EROSION 
CHECK 

LF 650   

163-0530 CONSTRUCT AND REMOVE BALED STRAW 
EROSION CHECK 

LF 1300   

171-0030 TEMPORARY SILT FENCE TYPE C LF 70   

700-7000 AGRICULTURAL LIME TN 1.0   

700-7010 LIQUID LIME GL 2   

700-8000 FERTILIZER MIXED GRADE TN 1.0   

700-8100 FERTILIZER NITROGEN CONTENT LB 25   

163-0240 MULCH TN 3   

603-2024 STN DUMPED RIP RAP, TP 1, 24 IN SY 28   

603-7000 PLASTIC FILTER FABRIC SY 28   

700-6910 PERMANENT GRASSING AC 1   

700-7000 AGRICULTURAL LIME TN 1   

700-7010 LIQUID LIME GL 3   

700-8000 FERTILIZER MIXED GRADE TN 0.6   

700-8100 FERTILIZER NITROGEN CONTENT LB 50   

636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, 
TP 3 

SF 28   

636-1031 HIGHWAY SIGNS, TP 1 MATL, REFL, 
SHEETING, TP 6 

SF 11   

636-1032 HIGHWAY SIGNS, TP 2 MATL, REFL, SHEETING 
TP 6 

SF 109   

636-2070 GALV STEEL POSTS, TP 7 LF 100   

653-0120 THERMOPLASTIC  PVMT MARKING, ARROW, 
TP 2 

EA 3   

653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, 
WHITE 

LF 2100   



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, 
YELLOW 

LF 2400   

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, 
WHITE 

LF 90   

653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, 
WHITE 

LF 800   

653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, 
WHITE 

GLF 75   

653-6004 THERMOPLASTIC TRAF STRIPING WHITE SY 124   

653-6006 THERMOPLASTIC TRAF STRIPING YELLOW SY 59   

643-8200 BARRIER FENCE (ORANGE), 4 FT LF 100   

702-0414 ILEX GLABRA – SHAMROCK EA 295   

702-0542 LAGERSTROEMIA INDICA – POTOMAC EA 28   

702-0559 LIRIOPE MUSCARI – BIG BLUE EA 1747   

702-0992 ROSA X ‘NEARLY WILD’ EA 52   

754-4000 WASTE RECEPTACLE UNIT EA 2   

754-5000 BENCH EA 2   

900-0039 BRICK PAVER SF 9700   

681-3600 LIGHTING STD, SPCL DESIGN LS LUMP   

702-0001 MISCELLANEOUS LANDSCAPE ITEMS LS LUMP $25,000 $25,000 

703-0001 TREE GRATES EA 3   

 TESTING ALLOWANCE LS LUMP $15,000 $15,000 

                      SUB-TOTAL FOR ROADWAY  ITEMS     

SEWER ITEMS     

1 SEWER SERVICE LATERALS     



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

1.1 CLEAN OUT ASSEMBLY     

 a.  DIP EA 15   

1.2 LATRAL PIPE     

 a.  6” DIP LF 210   

2 DUCTILE IRON PIPE     

 8-INCH DIP (0-6) LF 89   

 8-INCH DIP (6-10) LF 646   

 8-INCH DIP (10-14) LF 150   

3 BORE & JACK WITH STEEL CASING (LF)     

 16” DIAMETER @ 0.375” THICK WALL LF 75   

4 DIRECTIONAL BORE OF 8” PIPE     

 (INCLUDES ALL PITS, DEWATERING AND ALL 
WORK REQUIRED FOR INSTALLATION)

    

 a.  8” DIAMETER LF 352   

 b.  6” DIAMETER (LATERAL) LF 80   

5 MANHOLES     

 a.  4’ DIAMETER PRECAST CONCRETE LF 75   

 b.  350# STD. CI FRAME & COVER EA 5   

 c.  455# CI FRAME & COVER EA 3   

6 TIE-INTO EXISTING MANHOLE     

 a. 8” DIAMETER PIPE EA 1   

7 DOGHOUSE MANHOLE (BASE ONLY)     



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

 a.  4’ DIAMETER PRECAST CONCRETE EA 2   

8 REPLACE GRAVEL DRIVEWAY     

 a.  GRAVEL DRIVEWAY SY 240   

 REMOVE AND REPLACE PAVEMENT     

 a.  CONCRETE PAVEMENT SY 15   

9 REMOVE AND REPLACE CURB & GUTTER     

 a.  CONCRETE CURB & GUTTER LF 40   

10 REMOVE AND REPLACE PAVEMENT     

 c.  F. C. STD. UTILITY CUT REPLACEMENT SY 180   

11 EROSION AND SEDIMENT CONTROL     

 a.  TEMPORARY GRASSING LF 1200   

 b.  PERMANENT GRASSING LF 1200   

 c.  SODDING (ALL TYPES) SY 20   

 e.  TYPE “A” SILT FENCE LF 500   

 g.  TYPE “C” SILT FENCE LF 900   

 h.  CONSTRUCTION ENTRANCE/EXIT EA 3   

 i.  RIPRAP, TYPE III CY 10   

 m.  GEOTEXTILE MATTING SY 20   

12 EXISTING MH ADJUST TO PROPOSED GRADE VF 1   

13 EXISTING FIRE HYDRANT RELOCATION 
INCLUDING ADDITIONAL APPURTENANCES

EA 2   

14 TREE PROTECTION     



PAY ITEM DESCRIPTION UNIT TOTAL 
QTY. UNIT COST TOTAL 

COST 

 a.  TREE PROTECTION FENCE (ACTIVE) LF 700   

15 MUTCD SAFETY BARRELS 12E
A/D

24   

 FLAGMAN 2MN
/DA

4   

16 CLEARING AND GRUBBING AC 0.5   

17 ROCK EXCAVATION:  ROCK EXCAVATION WILL BE DETERMINED AND VERIFIED BY 
AN ASSIGNED FULTON COUNTY ENGINEER.  ROCK WILL NOT BE PAID FOR UNLESS 

 a.  EXCAVATION AND REMOVAL OF ROCK CY 40   

18 TASK ALLOWANCES – WORK TO BE DETERMINED BY FULTON COUNTY 
REPRESENTATIVE 

 a.  UTILITY CONFLICT RESOLUTION LS 1 $20,000.0
0 

$20,000.00 

 d.  SOIL, ASPHALT AND CONCRETE TESTING LS 1 $10,000.0
0 

$10,000.00 

 d.  CONSTRUCTION SURVEYING LS 1 $  
5,000.00

$  5,000.00 

 d.  BLAST MONITORING LS 1 $10,000.0
0 

$10,000.00 

                     SUB-TOTAL FOR WATER & SEWER     

 BASE BID AMOUNT:     
 
BIDDERS SHALL ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS, AND TOTAL 
THE BID 

 
 

 
END OF SECTION No. XI 

 
 
 
 
 
 
 
 
 
 
 



 
 
APPENDIX D –  108.8 Failure or Delay in Completing Work on Time 
 
 108.08 Failure or Delay in Completing Work on Time 
Time is an essential element of the Contract, and any delay in the prosecution of 
The Work may inconvenience the public, obstruct traffic, or interfere with business. 
In addition to the aforementioned inconveniences, any delay in completion of The 
Work will always increase the cost of engineering. For this reason, it is important 
that The Work be pressed vigorously to completion. Should the Contractor or, in 
case of default, the Surety fail to complete The Work within the time stipulated in 
the Contract or within such extra time that may be allowed, charges shall be 
assessed against any money due or that may become due the Contractor in 
accordance with the following schedule: 

Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 
From More Than 
 

To and Including 
 

Available Day 
 

Calendar Day or 
Completion Date 

$0 $50,000 $105 $ 75 
$50,000 $100,000 $150 $110 
$100,000 $500,000 $210 $150 
$500,000 $1,000,000 $350 $225 
$1,000,000 $2,000,000 $420 $300 
$2,000,000 $5,000.000 $630 $450 
$5,000,000 $10,000,000 $840 $600 
$10,000,000 $20,000,000 $1,050 $800 
$20,000,000 $40,000,000 $1,900 $1,000 
$40,000,000 —— $4,000 $2,100 

 
When the Contract Time is on either the calendar day or completion date basis, the 
schedule for calendar days shall be used. When the Contract Time is based on an 
available day basis, the schedule for available days shall be used. 
For each Calendar Day or Available Day, as specified, that any work shall remain 
uncompleted after the contract time specified for the completion of the Work 
required by the Contract, the sum specified in the Contract will be deducted from 
any money due the Contractor, not as a penalty, but as liquidated damages; 
provided however, that due account shall be taken of any adjustment of the 
contract time for completion of the work granted under the provisions of Subsection 
108.07.E. 
 
 



 
T133 CRABAPPLE STREETSCAPE AND SEWER IMPROVEMSNTS 

ITB No.  XXXXXXXXXX 

 

The Department may waive such portions of the liquidated damages as may 
accrue after the work is in condition for safe and convenient use by the traveling 
public. 

 
A.   Liquidated Damages 

The amount of such charges is hereby agreed upon as fixed liquidated 
damages due the Department after the expiration of the time for completion 
specified in the Contract. The Contractor and his Surety shall be liable for 
liquidated damages in excess of the amount due the Contractor on the final 
payment. 

These fixed liquidated damages are not established as a penalty but are 
calculated and agreed upon in advance by the Department and the Contractor 
due the uncertainty and impossibility of making a determination as to the actual 
and consequential damages which are incurred by the Department, the State, 
and the general public as a result of the failure on the part of the Contractor to 
complete The Work on time. 

1.   Deduction From Partial Payments: Liquidated damages, as they accrue, will 
be deducted from periodic partial payments. 

2.    Deduction From Final Payment: The full amount of liquidated damages will 
be deducted from final payment to the Contractor and/or his Surety. 

3.   No Liquidated Damages Charged for Delay by the Department: In case of 
default of the                            Contract and the subsequent completion of 
The Work by the Department as hereinafter provided, the Contractor and his 
Surety shall be liable for the liquidated damages under the Contract, but no 
liquidated damages shall be chargeable for any delay in the final completion 
of The Work by the Department due to any unreasonable action, negligence, 
omission, or delay of the Department. In any suit for the collection of or 
involving the assessment of liquidated damages, the reasonableness of the 
amount shall be presumed. The liquidated damages referred to herein are 
intended to be and are cumulative and shall be in addition to every other 
remedy now or hereafter enforceable at law, in equity, by statute, or under 
the Contract. 

 
 B.   No Waiver of Department's Rights 

Permitting the Contractor to continue and finish The Work or any part of it 
after the expiration of the time allowed for completion or after any extension 
of time, shall not operate as a waiver of the rights of the Department under 
the Contract. 



                                                             
 
 


